

NOVEMBER, 2008 to MARCH, 2009

BA-20G	Architectural Finishing & Plumbing Works (General) at Four Elevated Stations (Chhatarpur, Sultanpur, Ghitorni, Arjan Garh) of Qutub Minar – Gurgaon Corridor of Phase-II of Delhi MRTS	Open tender	09.06.08	Two	07.07.08	05 nos.	(i) CP Associates Pvt. Ltd. (ii) M/s Sharma Constructions (iii) M/s SAM (India) Built Well Pvt. Ltd. (iv) K. R. Anand	(i) M/s H. R. Builders	Yes	12.11.08	M/s Sharma Construction	21,62,14,133.93	10 months
BA-2F	False ceiling Works at GTB Nagar Underground Station on Vishwavidyalaya – Jahangirpuri Puri Corridor of Phase-II of DMRC	PQ agencies	01.10.08	Single	15.10.08	04 nos.	(i) M/s Mac Associates (ii) M/s SAM (India) Builtwell Pvt. Ltd. (iii) M/s K R Anand (iv) Canon Fasteners	Nil	Yes	25.11.08	M/s SAM (india) Built Well Pvt. Ltd.	1,93,90,035.00	03 months
BC-40	Road restoration and other miscellaneous work like drainage and median restoration in Gurgaon section	Open tender	17.10.08	Two	12.11.08	04 nos.	(i) M/s Altas Cosntructions (ii) M/s H R Builders	(i) M/s Venus Buildtech India Pvt. Ltd. (ii) M/s ABC Builders	Yes	17.02.09	M/s Atlas Constructions	8,05,80,790.00	15 months
BC-41	Strengthening and Surfacing of Roads along the viaduct of Vishwa Vidyalaya to Jahangir Puri Corridor of Delhi MRTS Project Phase-II	Open tender	29.12.08	Two	13.01.09	03 nos.	(i) Satya Parkash & Bros. Pvt. Ltd. (ii) K. R. Anand	(i) M/s Venus Buildtech India Pvt. Ltd.	Yes	19.03.09	M/s K. R. Anand	5,79,45,448.20	04 months
BC-59	Design, Fabrication, Supply & Erection of Prefabricated Steel Roof structure including Roof Portals, Purlins, Sheeting etc. for 3 elevated stations PKG-I (Lajpat Nagar, Moolchand, Kailash Colony) on Central Secretariat to Badarpur Corridor of Delhi MRTS	Limited tender from short listed agencies	14.11.08	Two	02.12.08	05 nos.	(i) M/s Jindal Mectec Pvt. Ltd. (ii) Fedders Lloyd Corporation Ltd. & Vardhman Precision Profiles Tubes Pvt. TLd. (Consortium) (iii) Modern Prefab Systems Pvt. LTd. (iv) Tiger Steel Engineering (India) Pvt. Ltd. (v) Kirby Building Systems India Ltd.	NIL	Yes	25.02.09	M/s Modern Prefab Systems Pvt. Ltd.	3,92,57,410.63	12 months
BC-60	Design, Fabrication, Supply & Erection of Prefabricated Steel Roof structure including Roof Portals, Purlins, Sheeting etc. for 4 elevated stations PKG-II (Nehru Place, Kalka Mandir, Govind Puri, Okhla) on Central Secretariat to Badarpur Corridor of Delhi MRTS	Limited tender from short listed agencies	14.11.08	Two	02.12.08	05 nos.	(i) M/s Jindal Mectec Pvt. Ltd. (ii) Kirby Building Systems India Ltd. (iii) Fedders Lloyd Corporation Ltd. & Vardhman Precision Profiles Tubes Pvt. TLd. (Consortium) (iv) Modern Prefab Systems Pvt. LTd. (v) Tiger Steel Engineering (India) Pvt. Ltd.	NIL	Yes	25.02.09	M/s Modern Prefab Systems Pvt. Ltd.	5,85,68,733.13	12 months

NOVEMBER, 2008 to MARCH, 2009

BC-61	Design, Fabrication, Supply & Erection of Prefabricated Steel Roof structure including Roof Portals, Purlins, Sheeting etc. for 5 elevated stations PKG-III (Jasola, Sarita Vihar, Mohan State, Tughlakabad, Badarpur) on Central Secretariat to Badarpur Corridor of Delhi MRTS	Limited tender from short listed agencies	14.11.08	Two	02.12.08	05 nos.	(i) M/s Jindal Mectec Pvt. Ltd. (ii) Fedders Lloyd Corporation Ltd. & Vardhman Precision Profiles Tubes Pvt. TLd. (Consortium) (iii) Modern Prefab Systems Pvt. LTd. (iv) Tiger Steel Engineering (India) Pvt. Ltd. (v) Kirby Building Systems India Ltd.	NIL	Yes	25.02.09	M/s Modern Prefab Systems Pvt. Ltd.	6,80,28,544.63	12 months
BC-62	Supply, Fabrication and Erection of 5 nos. – 45 meters span steel girders on Central Secretariat – Badarpur Corridor of Phase-II of Delhi MRTS	Limited tender from short listed agencies	12.01.09	Two	02.02.08	02 nos.	(i) M/s Bridgecon India (ii) M/s Pioneer Fabricators (P) Ltd.	NIL	Yes	26.03.09	M/s Pioneer Fabricators (P) Ltd.	13,41,90,000.00	06 months
ILBS-1	Construction of Institute of Liver & Biliary Sciences (ILBS) Ph-II (Structure Work) at Vasant Kunj, New Delhi	Shortlisted agencies	03.11.08	Two	27.11.08	03 nos.	(i) M/s Larsen & Tourbo Ltd. (ii) M/s JMC Projects (India) Ltd. (iii) M/s Simplex Infrastructures Ltd.	NIL	Yes	09.02.09	M/s Simplex Infrastructures Ltd.	121,52,53,410.36	18 months