

**Details of contractors concluded during the Month Sep-07 to Feb-08**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	
Tender No.	Item/ Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of Tender	Nos. of Tenders Recd.	Nos. and name of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value Contract	Scheduled date of completion of supplies/ Works.	
BE-1 Lot1	Design,Manufacturing,Supply,Installation and Commissioning of Machine-room less Elevators in CS-Badarpur corridor of Delhi MRTS Phase II Project.	ICB	Supplementary contract of BE-1							Yes, Contract awarded to lowest Evaluated Tenderer.	BE-1Lot-1 LOA issued on 06.12.2007 & Contract signed on dated-25.02.08	M/s KONE Elevator India (Private)Limited, 50,Vanagram Road,Ayanambakkam,Chennai-600095.	11.54 Crores	June 2010+2Year DLP
BE-2 Lot 1	Design,Manufacturing,Supply,Installation,testing and Commissioning of Escalators in CS-Badarpur corridor of Delhi MRTS Phase II Project.	ICB	Supplementary contract of BE-2							Yes, Contract awarded to lowest Evaluated Tenderer.	LOA issued on 21.01.2008	M/s Johnson Lifts Private Limited,L-15/500,Mahipalpur Extension,New Delhi-110037	28.86 Crores	June 2010+2Year DLP
BE-3 LOT-2	Design Supply Installation Testing and commissioning of 25kV ROCS for UG Sectin Central Secretariat - Green Par (BG Line 2) and Central Secretariat - Jangpura (std. Gauge - Line 6)	ICB Enquiry from Pre-Qualified Tenedrers	05.06.2007	Two Bid System	10.08.2007	3	1. Cobra Instalaciones Y Services, S.A. 2. IRCON International Ltd. 3. Consortium of L&T and Furrer + Frey AG Ltd.	NIL	Yes	LOA issued on19.09.07 & Contract signed on-15.01.2008	M/s. Consortium of M/s. L&T & M/s. Furrer +Frey Ltd.	70.30 Crores	30 months and 24 months DLP	

BE-8A	Supply Installation Testing and Commissioning of RSS cum TSS & AMS at Central Secretariat bus depot & Airport for delhi Phase-II Project	Ltd. Enquiry from Pre-Qualified Tenedrers	08.11.2007	Two Bid System	08.02.2008	3	1. ABB Ltd. 2. IRCON 3. Consortium of Siemens India and Siemens AG, Germany	NIL	Yes	LOA issued on dt. 29.01.08	M/s. ABB Ltd.	78.15 Crores	87 weeks and 24 months DLP
BE-11 Lot-1	Design, Manufacture, Supply, Installation, Testing and Commissioning of Tunnel Ventilation system (TVS) for GTB Nagar underground station and associated tunne on Vishwavidyala-Jahangir puri corridor.	Limited	22.5.2007	Two Bid System	19.7.07	Three	1.M/s ETA 2.M/s Samsung corporation 3.M/s Flakt woods India Ltd.	NIL	Yes	BE-11 Lot 1 LOA issued on 26.10.2007& Contract signed on dt. 26.11.07	M/s Emirates Trading Agency, Dubai and M/s ETA Engineering Pvt. Ltd., India (JV)	11.60 Crores	64 weeks from LOA+2Year DLP
BE-12 Lot-1	Design, Manufacture, Supply, Installation, Testing and Commissioning of Environment Control System (ECS) for GTB Nagar Underground station on Vishwavidyala - Jahangirpuri corridor	Limited	12.7.2007	Two Bid System	13.9.07	Three	1.M/s Blue Star 2.M/s ETA 3.M/s Samsung Corporation	NIL	Yes	BE-12 Lot 1 LOA issued on 26.10.2007& Contract signed on dt. 26.11.07	M/s Blue Star Ltd.	17.27 Crores	85 weeks from LOA+2Year DLP

BE-13 Lot-1	Design, Manufacture, Supply, Installation, Testing and Commissioning of Electrical, Hydraulics and Fire systems (E&M)for underground GTB Nagar station and associated tunnel on Vishwavidyala - Jahangirpuri Corridor of Delhi MRTS Project	Limited	7.5.2007	Two Bid System	27.6.07	Four	1.M/s ABB 2.M/s ETA 3.M/s Siemens	NIL	Yes	BE-13 Lot1LOA issued on 26.10.2007& Contract signed on dt. 26.11.07	M/s Emirates Trading Agency, Dubai and M/s ETA Engineering Pvt. Ltd., India (JV)	18.20 Crores	64 weeks from LOA+2Year DLP
BE-25	SUPPLY, INSTALLATION, TESTING AND COMMISSIONING of uninterrupted power supply system for U/G stns. Of Delhi MRTS Phase-II	ICB	27.07.2007	Two Bid System	14.09.2007	3	1. Consortium of M/s. PCI Ltd. and M/s. Aros (Aros-PCI Consortium) 2. Consortium of Sudhir Gensets Ltd. & GE India Industrial Pvt. Ltd.	1. Emerson Network Powr (India) Pvt. Ltd	Yes	BE-25 LOA issued on dt. 27.12.2007& Contract signed on dated-4.02.2008	Consortium of Sudhir Gensets Ltd. & GE India Industrial Pvt. Ltd.	8.50 Crores	30 months and 24 months DLP

BE-26	SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF E&M, fire Detection , fire suppression, and Building management system for Lajpat nagar, Moolchand, East of Kailash, Nehru Place, Kalkaji Mandir, Govind Puri, Okhla, Jasola, Sarita vihar, Mohan Estate, Tuglakabad & Badarpur Stations of elevated section of Delhi MRTS Project Phase-II	Ltd.	13.11.2007	Two Bid System	20.11.2007	4	1. ABB Ltd. 2. L&T 3. Ahluwalia Contracts Ltd. 4. Consortium of Sudhir Power Projects Pvt. Ltd. & Sudhir Gensets Ltd.	NIL	Yes	BE-26 LOA issued on dt. 28.12.07 & Contract signed on dated-25.01.2008	M/s. Sudhir Power Projects Pvt. Ltd.	33.76 Crores	18 months from LAO
BEDD (E&M)-N	Details, Design, Consultancy DDC (E&M) Services	Single	13.10.2007	Single Bid	29.10.2007	1	1.M/s. Mott MacDonald Pvt. Ltd.	--	NA	E&M-N LOA issued on dt. 29.11.07 & Contract signed on dated-23.01.2008	M/s. Mott MacDonald Pvt. Ltd.	0.31 Crores	30.06.2010
BEDD (E&M)-G	Details, Design, Consultancy DDC (E&M) Services	Single	13.10.2007	Single Bid	26.10.2007	1	1.M/s. Ampower Consultancy Services	--	NA	E&M-G LOA issued on dt. 29.11.07 & Contract signed on dated-28.12.2007	M/s. Ampower Consultancy Services	0.38 Crores	30.06.2010