

## Details of contractors concluded during the Month of September, 2007

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender no.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicaiton of NIT (Letter to PQ contractor)	Type of Bidding (Single/Two Bid System)	Last date of receipt of Tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties <i>not</i> qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract no. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion of supplies/work s
BA-4G	Architectural Finishing Works (General) at three Elevated Stations (GTB Enclave, Jhilmil and Dilshad Garden) on Shahdara - Dilshad Garden Section of Phase-II of Delhi MRTS Project	Pre-qualified List	04.07.04	Two Bid System	23.07.07	Five	1. M/s C P & Associates Pvt. Ltd. 2. M/s Sharma Constructions 3. M/s MAC Associates 4. M/s TCIL – Kartik Construction Co. (Consortium) 5. M/s K R Anand Engineers & Contractors	NIL	Yes	BA-4G and LOA issued on 19.09.07	M/s M/s Gammon India Ltd.	12,59,93,704.98	6 Months

**Details of contractors concluded during the Month of October, 2007**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender no.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT (Letter to PQ contractor)	Type of Bidding (Single/Two Bid System)	Last date of receipt of Tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties <i>not</i> qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	Contract no. & Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion of supplies/works
BC-28	Part Design & Construction of elevated Stations at East of Kailash, Nehru Place and Kalkaji Mandir elevated stations including track supporting viaduct structure of 140 m for each of these stations on Central Secretariat - Badarpur Corridor of Delhi MRTS.	Shortlisted List	04.10.07	Two	12.09.07	2 Nos.	1. M/s NBCC Ltd. 2. M/s Gammon India Ltd.	One No. M/s NBCC Ltd.	Yes	BC-28 and LOA issued on 12.10.07	M/s M/s Gammon India Ltd.	43,95,00,000.00	18 months
BC-29	Part Design & Construction of elevated Stations at Gobind Puri & Okhla elevated stations including track supporting viaduct structure of 140 m for each of these stations on Central Secretariat - Badarpur Corridor of Delhi MRTS.	Shortlisted List	01.08.07	Two	21.09.07	2 Nos.	1. M/s NBCC Ltd. 2. M/s Gammon India Ltd.	NIL	Yes	BC-29 and LOA issued on 30.10.07	M/s M/s Gammon India Ltd.	24,39,00,000.00	18 months