

Phase-II Details of Electrical & Mechanical, Fire Fighting and BMS Works Contracts Concluded upto 30/10/2007

Tender No.	Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding	Last date of receipt of the Tender	No. of Tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest Tenderer/Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract in INR	Scheduled date of completion of supplies / work
BE-15	E&M, F.F. & BMS	LCB	06.12.06	Open	07.02.07	4	4 M/s. ABB, L&T, Ahluwalia Contracts, SPPPL	NIL	L1	BE-15 25.05.07	M/s. ABB	13,58,20,768	24.11.08
BE-16	E&M, F.F. & BMS	LCB	06.12.06	Open	08.02.07	4	4 M/s. ABB, L&T, Ahluwalia Contractors, SPPPL	NIL	L1	BE-16 25.05.07	M/s. ABB	13,58,20,768	24.11.08
BE-17	E&M, F.F. & BMS	LCB	06.12.06	Open	09.02.07	4	4 M/s. ABB, L&T, Ahluwalia Contracts, SPPPL	NIL	L1	BE-17 25.05.07	M/s. ABB	10,98,22,237	24.11.08
BE-18	E&M, F.F. & BMS	LCB	28.12.06	Open	12.03.07	4	4 M/s. ABB, L&T, Ahluwalia Contracts, SPPPL	NIL	L1	BE-18 03.05.07	M/s. SPPPL & M/s. SGS	7,77,15,232	02.11.08
BE-19	E&M, F.F. & BMS	LCB	28.12.06	Open	12.03.07	4	4 M/s. ABB, L&T, Ahluwalia Contracts, SPPPL	NIL	L1	BE-19 26.04.07	M/s. SPPPL & M/s. SGS	14,44,75,790	25.10.08

BE-20	E&M, F.F. & BMS	LCB	28.12.06	Open	07.03.07	4	4 M/s. ABB, L&T, Ahluwalia Contracts, SPPPL	NIL	L1	BE-20 24.04.07	M/s. SPPPL & M/s. SGS	18,96,30,279	25.10.08
BE-21	E&M, F.F. & BMS	LCB	28.12.06	Open	08.03.07	4	4 M/s. ABB, L&T, Ahluwalia Contracts, SPPPL	NIL	L1	BE-21 03.05.07	M/s. SPPPL & M/s. SGS	16,24,06,363	02.11.08
BE-22	E&M, F.F. & BMS	LCB	28.12.06	Open	08.03.07	3	3 M/s. ABB, Ahluwalia Contracts, SPPPL	NIL	L1	BE-22 17.07.07	M/s. SPPPL & M/s. SGS	15,68,06,707	16.01.09
BE-23	E&M, F.F. & BMS	LCB	28.12.06	Open	09.03.07	3	3 M/s. ABB, Ahluwalia Contracts, SPPPL	NIL	L1	BE-23 17.07.07	M/s. SPPPL & M/s. SGS	12,87,32,344	16.01.09