

Details of contractors concluded during the Month of October, 2008

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender no.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT (Letter to PQ contractor)	Type of Bidding (Single/Two Bid System)	Last date of receipt of Tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated L1	LOA issued Date	Name of Contractor	Value of Contract (Rs.)	Scheduled date of completion of supplies/works
BC-31(A)	Civil works for Construction of Sarita Vihar Depot cum Workshop in-between Madanpur Khadar & Aaligaon on Mathura Road for Central Secretariat – Badarpur Corridor of Phase-II of Delhi MRTS.	Open	10.06.08	Two	10.07.08	5 Nos.	1. M/s SAM(India) Builtwell Pvt.Ltd. 2. M/s Gahoi Buildwell Ltd. 3. M/s Inderjit Mehta Construction Pvt.Ltd. 4. M/s Era Infra Engineering Ltd. 5. M/s K R Anand.	NIL	Yes	07.10.08	M/s Era Infra Engineering Ltd.	417,823,766.84	14 months
BC-36C	Construction of Boundary Wall for Stabling Cum Maintenance Depot at Sultanpur for Qutab Minar-Sushantlok Corridor of Phase II of Delhi MRTS.				05.08.08	5 Nos.	1. M/s Pragati Construction Consultants. 2. M/s Inderjit Mehta Construction Pvt.Ltd. 3. M/s Armtch (India) Limited. 4. M/s Kanwarji Construction Co. 5. M/s K R Anand.	1. M/s Pragati Construction Consultants. 2. M/s Armtch (India) Limited.	Yes	10.10.08	M/s Kanwarji Construction Co.	74,864,824.25	7 months
BC-58	Design, Fabrication, Supply and Erection of Pre-Engineering Steel Buildings for Sarita Vihar Depot of Central Secretariat-Badarpur Corridor for Phase-II of Delhi MRTS Project	Shortlisted firms	23.07.08	Two	25.08.08	2 Nos.	1. M/s.Kirby Buildings Systems India Ltd. 2. M/s.Jindal Mectec (PVT.) Ltd.	NIL	Yes	17.10.08	M/s.Jindal Mectec (PVT.) Ltd.	187,493,357.69	9 months
BASG2	Manufacture, Supply, Installation, Testing and Commissioning of Signage and Graphics for GTB NAGAR underground, MODEL TOWN, AZADPUR, ADARSH NAGAR and JAHANGIR PURI stations of VISHWAVIDYALAYA-JAHANGIR PURI corridor of phase-II of Delhi MRTS project	Pre-Qualified List	11.07.08	Two	06.08.08	3 Nos.	1. M/s Consolidated Engineering Company. 2. M/s Design Dialogues(India) Pvt.Ltd. 3. M/s Johnson Enterprises Ltd.	NIL	Yes	29.10.08	M/s Johnson Enterprises Ltd.	11,497,632.62	5 months
BA-21G	Architectural Finishing & Plumbing Works(General) at Four Elevated Stations (Garden Estate, Sikanderpur, DT City Center, Ifco Chowk) of Qutub Minar – Gurgaon Corridor of Phase-II of Delhi MRTS Project	Open	03.06.08	Two	07.07.08	4 Nos.	1. M/s C.P.& Associates Pvt.Ltd. 2. M/s Sharma Constructions Ltd. 3. M/s SAM(India) Builtwell Pvt.Ltd. 4. M/s K R Anand.	NIL	Yes	27.10.08	M/s C.P.& Associates Pvt.Ltd.	216,392,817.28	10 months