

DELHI METRO RAIL CORPORATION LIMITED

Contract No. CC-02

Design and Construction of Viaduct and Two Elevated Stations namely Rohini Sector -18 & Badli on Jahangirpuri – Badli Corridor (extension of Line-2) of Delhi MRTS Ph-III Project.

ADDENDUM No. 2

Summary Sheet

Sl. No.	Tender Document	Page No.	Clause No./ Item No.	Addendum / Corrigendum	Remarks
Volume 1					
1.	NIT	3	Clause 1.1.3.2 (A)	Nature of similar work experience required has been amended.	Replace page 3 with 3R
2.	NIT	5	Clause 1.1.8	The validity period of the tender has been changed to 150 days.	Replace page 5 with 5R
3.	NIT	7	Clause 2.0 and Clause 2.1.1	Total length of the section has been modified.	Replace page 7 with 7R
4.	NIT	8	Clause 2.1.2 (i) and Clause 2.1.1 (iv)	Clause 2.1.2 (i) has been revised as provided and it also includes clause 2.1.2 (i-a). Clause 2.1.2 (iv) has been revised.	Replace page 8 with 8R
5.	NIT	9	Clause 2.1.2 (ix) & (xiii)	The revised clause 2.1.2 (ix) & (xiii) must be read as provided in Page 9R	Replace page 9 with 9R
6.	NIT	10	Clause 2.1.2 (xxviii) to Clause (xxx)	The mentioned clauses have been appended to tender documents.	Replace page 10 with 10R
7.					Append Page 10R.(a) after 10R

Sl. No.	Tender Document	Page No.	Clause No./ Item No.	Addendum / Corrigendum	Remarks
8.	NIT	11	Clause 2.1.3 (i)	Clause 2.1.3 (i) has been revised.	Replace page 11 with 11R
9.	NIT	12	Clause 2.1.3.1	Clause 2.1.3.1 (Brief Scope of Roof Portals) has to be read as provided in page 12R.	Replace page 12 with 12R
10.	NIT	15	Clause 2.1.6 (f)	The IRC code that has to be followed is IRC : SP-51.	Replace page 15 with 15R
11.	NIT	16	Clause 2.1.6 (n)	The condition regarding pricing of barricading has been revised.	Replace page 16 with 16R
12.	NIT	22	Clause 2.7	Please refer revised Clause 2.7 as per Page no. 22R.	Replace page 22 with 22R
13.	NIT (Form of Tender)	33	Clause 5	The clause has been revised.	Replace page 33 with 33R
14.	ITT	6	Clause C 2.3 (i)	The clause has been corrected.	Replace page 6 with 6R
Volume 2					
15.	Technical Specification	182 & 183	Item No. 1 to 26	The approved manufacturer/supplier list for item no. 1 to 26 has been revised.	Replace Page 182 & 183 with Page 182R & 183 R respectively.
16.	Technical Specification	186 (a)	Item No. 85 to 87	An additional approved manufacturer/supplier list for item no. 85 to 87 has been appended at page 186 (a).	Append page 186 (a) after page 186.

Sl. No.	Tender Document	Page No.	Clause No./ Item No.	Addendum / Corrigendum	Remarks
17.	Employer's Requirements	3, 4, 5, 7, 9, 11, 12, 17	Clause 2.0	The necessary changes as per Revised Scope of Work (Volume-1) have been incorporated.	Replace page 3, 4, 5, 7, 9, 11, 12 & 17 with 3R, 4R, 5R, 7R, 9R, 11R, 12R & 17R respectively.
18.	Additional Employer's Requirements	–	–	Additional Employer's Requirements (35 pages) are being issued which are to be read alongwith the Employer's Requirements (Volume-2 of tender documents)	Additional Employer's Requirements (35 pages) have been appended to Employer's Requirements and are to be read alongwith the same.
Volume 3					
19.	Design Basis Criteria (Viaduct)	2	2.2.1.3	Density of Reinforced Cement Concrete has been revised to 25 KN/m³ from 24 KN/m ³	Replace page 2 with page 2R .
20.	Design Basis Criteria (Viaduct)	21 & 22	List of suggested softwares	List of suggested softwares has been added.	Replace page 21 & 22 with page 21R & 22R respectively.
Volume 5					
21.	General Conditions of Contract	GCC (May, 2011)	Full document	GCC (May, 2011) provided with tender documents has been replaced by General Conditions of Contract (June, 2011) .	Replace General Conditions of Contract (May, 2011) with General Conditions of Contract (June, 2011) .
Volume-6					
22.	Tender Drawings	–	–	An additional drawing with Drawing no. DMRC/PH-III/CPM-1/BADLI/CONCEPT PLAN/20 for track stair details is being issued.	An additional drawing with Drawing no. DMRC/PH-III/CPM-1/BADLI/CONCEPT PLAN/20 for track stair details is being issued.

Sl. No.	Tender Document	Page No.	Clause No./ Item No.	Addendum / Corrigendum	Remarks
23.	Tender Drawings	–	–	An additional drawing with Drawing no. DMRC/PH-III/CPM-1/BADLI/CONCEPT PLAN/21 for fixers in roof portals is being issued.	An additional drawing with Drawing no. DMRC/PH-III/CPM-1/BADLI/CONCEPT PLAN/21 for fixers in roof portals is being issued.
24.	Tender Drawings	–	–	An additional drawing with Drawing no. DMRC/CC-02/ST for Schematic Arrangement for Portal Pier (Double Decker) is being issued.	An additional drawing with Drawing no. DMRC/CC-02/ST for Schematic Arrangement for Portal Pier (Double Decker) is being issued.
25.	Tender Drawings	–	–	Drawing no. DMRC/PH-III/CPM-1/BADLI/CONCEPT PLAN/19 for general notes (sheet 1 of 2) is replaced by Drawing no. DMRC/PH-III/CPM-1/BADLI/CONCEPT PLAN/19 R for general notes (sheet 1 of 2)	Drawing no. DMRC/PH-III/CPM-1/BADLI/CONCEPT PLAN/19 for general notes (sheet 1 of 2) is replaced by Drawing no. DMRC/PH-III/CPM-1/BADLI/CONCEPT PLAN/19 R for general notes (sheet 1 of 2) .