
 PD at Kalkaji Metro Station  
(Response to Queries) 

 

 

1 

M/s Spirit Global Construction Ltd. 
S.No Query Response 

1 

During Navratras / twice a year- 9 days, the way 
to Kalkaji Station is blocked / barricaded – then 
how will the retail / office space run its operations 
or the office users come to office. What is the 
special arrangement done by DMRC during those 
times for parking and reaching the PD area 

DMRC will not be able to provide 
any special arrangement during 
the aforesaid period, however 
DMRC will try, on best effort 
basis, to minimize the 
inconvenience to the Licensee 
including assisting the Licensee 
in interacting with the Police / 
other civic agencies 

2 
Please provide the Auto-CAD drawing of the 
station PD area 

Such drawings can be procured 
from CE/PD office on request. 

3 

We have been associated with DMRC since past 
and we came across the basic infrastructural 
problems at the station such as 

 open cutouts in the PD area, 

 escalators pit open drainage in the PD area, 

 seepage via shafts due to which water comes 
inside the PD area and make any operation 
unfeasible, 

 broken pipes of DMRC toilets due to which 
the waste and smell oozes out; 

 Open drain pipes without proper routing due 
to which during rains the structure of DMRC 
becomes covered with moss & black in 
colour. 

DMRC is requested to address all these issues 
with regard to the PD area before handing over 
the premises. 
 

Arrangements are being made to 
finish the CC base and sewerage 
work to proper standards. 
However the site will be handed 
over on ‘as is where basis’. 

4 

Due to breaking of the floor some connecting 
pipes are running in the PD area above the floor; 
that shall treat them. Also, the door of the shaft is 
almost 4-5 ft high; please explain why it is so and 
why was the floor broken; when a concrete floor 
was already laid. 
 

Pls. refer pt. number 3 above 

5 
The license period should be increased from 15 
years to 20 years in order to make the project 
viable 

Period will remain 15 years 

6 

If all the services; elevation, flooring etc, have to 
be done by the licensee then 6 months is too less 
a moratorium period thus you are requested to 
make it atleast 9 months. 
 

6 months is considered 
sufficient. 

7 

If licensee has to do elevation or services and he 
does not have DMRC’s station drawings wrt. 
existing services or elevation then how will the 
licensee integrate the same. Therefore DMRC is 
requested to handover all the drawings before 
handover and also approved the planning before 
handover to reduce the time period to bring up 
the relevant structure 

All drawings will be made 
available on request. 
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8 

For fire fighting DMRC is requested to put all the 
requirements/things to be implemented in black & 
white post execution of which it will be mandatory 
for DMRC to allow integration and obtain fire 
NOC for PD area within 30 days as due to non 
availability of fire NOC the space cannot be made 
operational. For this licensee will submit the fire 
fighting drawing within one month of handover 
and DMRC will obtain fire NOC within 30 days of 
approval from DMRC regarding compliance with 
DMRC’s terms laid in black & white. We want this 
as we are suffering for want of fire NOC since 
past 2 years every time new thing comes up & 
DMRC asks to meet the same. This seems to be 
a new ending loop with the ends with DMRC 

NOC from Delhi Fire Services 
has to be obtained by licensee.  

9 
If we need more electric load then will DMRC be 
able to provide the same or not 

Reasonable requirement will be 
met from DMRC,s supply. 

10 

As per annexure 9, certain usages are banned 
but we would like to request you to please 
remove point no 3,4,5 and 7 from the list as if we 
remove them then  our scope to market / license 
the place increase and the project become more 
liable 

No change 
 

11 

Please make one nodal officer and ensure that all 
the letter correspondence addressed to DMRC 
will be within 7 days & resolved within max period 
of 15 days as if our problems go beyond this then 
it becomes very difficult to complete the project 
on time. If it goes beyond 15 days then 
proportionate extension of moratorium period 
should be given to us. 
 

Nodal officer is CE/PD 

12 

What about parking as the station building do not 
have any parking which is mandatory 
requirement. Please provide reserved parking as 
no office / retail space can run without reserved 
parking 
 

Earmarked parking for PD upto 
10 ECS can be provided on pro-
rata parking payment basis for 
the same. 

13 
Cleanliness issue due to slums, as they all throw 
the waste at the backside of PD area and heaps 
of garbage are lying at DMRC station 

Local regulations/bye-laws etc. in 
force shall apply. 

14 
Please provide the copy of metro act and 
amendment thereto 

Copy of Metro Act and its 

amendment is available in 

MoUD’s website 

 

M/s Bhandari Infrastructure 
S.No Query Response 

15 
Give the exact area of the property. 
 

PD area indicated in RFP is 
substantially correct, however if 
desired by the intending bidder it 
may be measured from site 

16  give a reply for the no entry assistance to the Pls. refer pt. number 1 above 
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site during navratri with the police to be assisted 
by the dmrc 

17 
kindly give clarifications for the use and give 
approval for restaurant with kitchen and gas 
connection 

Gas Bank may be permitted with 
prior approval of scheme by 
DMRC. 

18 

please make another clarification whether a 
company with a paid up capital of 3.75 crores 
and an asset base of more than 20crores can 
bid 

No change 

 

M/s Suntech Infra Solution Pvt Ltd. 

S.No Query Response 

19 

The moratorium period mentioned is for 6 

months, which should be granted for 12 months, 

as considering the festive season ahead & 

major work is to be done at site 

6 months will stand 

20 

The eligibility Criteria should be reduced from 

average Rs. 10.00 Cr. to Rs. 7.00 Cr. turnover 

for the last 3 financial years. 
No change 

21 Fixed Upfront Fee shall be reduced No change 

22 

LIST OF USAGES BANNED : 
 

1. We would request to delete Point no. 3, 
5, 6, 7, detail follows as under: 

 
2. Sale of Liquor / alcohol should be 

allowed in Restaurants / Pubs, etc, and 
may be banned to open a wine shop. 

 
3. As we are allowed to open a restaurant, 

then Gas based cooking should also be 
allowed. 

 
4. As banks are allowed, then ATM's 

should also be allowed, either with the 
banks or only ATMs. 

 
5. Marriage & Banquet Halls should be 

allowed at this location. 

 
1. No change 

 
 

2. Not permitted 
 
 

3. Pls. refer pt. number 17 
above  
 

 
4. ATMs are not permissible 

in licensed area. DMRC 
has direct arrangements 
with banks for ATM. 

 
5. Not permitted 

23 Dedicated parking area should also be allotted 
for the PD area, as its again very important 

Pls. refer pt. number 12 above 

 


