

Corrigendum-1

KEY DETAILS

| | |
|---|---|
| Expected Completion period of the work | 11.5 years (including years for supply and commissioning of QR Code , EMV (Account Based Ticketing (Master, VISA & Rupay)& Rupay Based System and 5 years of Comprehensive Onsite Maintenance). |
| EOI documents release date | 19/01/2021 For further information on this regard bidders are advised to contact DMRC on 011-23415831 |
| Cost of EOI documents | NIL (All documents uploaded on DMRC website – www.delhimetrorail.com) |
| Last date of Seeking clarification | 01/02/2021 (Queries from applicants after due date shall not be acknowledged) |
| Pre-EOI Meeting | 02/02/2021 |
| Last date of issuing DMRC's response to queries | 05/02/2021 12/02/2021 |
| Date and time of submission of EOIs | 11/02/2021 up to 11:00 Hrs 05/03/2021 up to 15:00 Hrs |
| Date and time of opening of EOIs | 12/02/2021 08/03/2021 at 15:00 Hrs |
| Authority and place for submission of EOIs and seeking clarifications | General Manager (Telecom) 6 th Floor, 'B' Wing, Metro Bhawan, Barakhamba Road, New Delhi-110001 |

Please note carefully the requirements for submitting EOIs, and the date and time for submittal. Late or delayed EOIs will not be accepted.

.....